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INSTRUCTIONS FOR SUBMITTING RESPONSES 
 
 
1. Date Due:  5:00 PM, Wednesday, November 24, 2004 

 
2. Preproposal Conference/Walk-Through: 

 
  Required   Not Required 

 
If required, the date, time and location of the preproposal conference/walk-through will be 
noted below.  If required, the Vendor must attend the preproposal conference/walk-through 
to ensure that the Vendor is completely familiar with the work requested.  The 
Administrative Services Manager may waive this requirement if, in the opinion of the 
Administrative Services Manager, the Vendor is familiar with the job. 

 
The preproposal conference/walk-through will be held from 10:00 a.m. to Noon on 
Tuesday, November 9, 2004, meeting at City Hall in the Plaza Conference Room, 500 
Castro Street, Mountain View, California. 

 
3. Questions:  Call the person named above at (650) 903-6324 for questions regarding this 

proposal process, or call Peter Maguire Senior System Analyst, at (650) 903-6173 for 
questions regarding the specifications and/or requirements. 

 
4. Reply Format:  The entire proposal form, including all attachments, must be returned by 

the due date to the above address.  Vendors must submit five (5) copies of the proposal.  
Please minimize the bulk of your proposal by only submitting one (1) copy of standard 
brochures and materials.  You are free to organize your proposal as you wish, as long as it 
includes the requested information and all of the forms included in this Request for 
Proposals (RFP) are completed as required.  Vendors must number all pages of any 
attachments to the RFP and reference page and paragraph number of the RFP for all 
comments to the RFP.  Vendors are asked to clearly identify any limitations or exceptions 
to the requirements inherent in this Request for Proposals.  Alternative approaches will be 
given consideration if the approach clearly offers increased benefits to the City. 

 
The proposal must include at least five (5) references of recent similar work experience, 
preferably for city governments.  These references must include a contact person, phone 
number, length of time with the reference and brief description of the work/deliverables 
performed.  The proposal must also include the Vendor's:  most recent audited financial 
statements; number of years in business; description of any current ongoing litigation and 
who the litigation is with; number of employees in Northern California (listed by type of 
job category); business organization chart; ownership of your company; resumés of owner, 
president and/or top managers; and particular information regarding the individual who 
will be responsible for the work/deliverables requested in this RFP. 

 
5. Responsiveness and Selection Process:  The decision for selection will be made on a 

combination of criteria, including:  total cost (including ongoing operating costs) and 
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proposed value; similar successful experience; project management approach; technical 
merit; documented experience of employees to be involved with this service; quality and 
completeness of proposal; proof of warranty and repair services; degree and number of 
exceptions to specifications; proof of equivalency; flexibility and ability to be proactive; 
Vendor's ability to start the required services in a timely fashion; perception of company 
stability; and, if requested, oral presentation and tour of current similar work sites. 

 
The City reserves the right to reject any and all proposals or to waive any minor errors, 
discrepancies or irregularities.  The selection will be at the discretion of the Administrative 
Services Manager and may be made in any manner that best meets the needs of the City. 

 
6. Proposed Contract:  If one of the attachments to this RFP is a proposed contract, then the 

City intends to use the contract form in awarding this RFP.  Vendors should review the 
terms and conditions contained in the contract and must note any exceptions, additions or 
modifications they would propose.  Blanket substitution of the Vendor's standard contract 
for the City's proposed contract will not be permitted.  If there is no attachment of a 
proposed contract, then the City plans to use the terms and conditions listed herein.  If the 
Vendor desires to include additional terms and conditions, those terms and conditions to be 
added must be included in the Vendor's proposal and must be in a format easily readable by 
the City, to be at least 12-point type in black ink on white paper. 
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TERMS AND CONDITIONS 
 
 
1. Payment Terms:  The City's terms are, at a minimum, net thirty (30) days after receipt of 

all goods and/or services and receipt of an approved invoice.  Progress payment may be 
made if any of the following options have been selected by the City: 

 
 The City will pay eighty percent (80%) of the contract amount based upon 

operational completeness of all components of the project and receipt of an approved 
invoice.  The balance will be paid within thirty (30) days, after thirty (30) continuous 
uninterrupted satisfactory days of operation and acceptance by the City. 

 
 The City will make monthly payments thirty (30) days after receipt of an approved 

invoice.  Should the Vendor fail to provide the specified hours/service required on 
any specific day, those hours/services not provided may either be rescheduled at the 
City's discretion or deducted from the appropriate service period invoice using the 
additional service hourly rate(s) to calculate the deduction. 

 
 The City will pay twenty-five percent (25%) upon receipt of all hardware, forty 

percent (40%) upon successful installation, fifteen percent (15%) upon completion of 
all training and data conversion and the balance will be paid within thirty (30) days 
after thirty (30) continuous days of uninterrupted satisfactory performance and 
acceptance by the City. 

 
 The City will pay twenty percent (20%) upon receipt of each phase of the proposed 

work, and the final twenty percent (20%) after thirty (30) continuous days of 
uninterrupted satisfactory performance and acceptance by the City. 

 
2. Time of Delivery/Completion:  Time is of the essence on this purchase order.  The 

Vendor shall deliver all of the goods or complete all of the services called for under this 
proposal within the number of working/calendar days or by the date specified for 
completion in this proposal, unless the delays are caused by the City or by acts of God.  
Failure to deliver on time shall be grounds for termination of this Agreement or invoke 
"Liquidated Damages" if required below. 

 
3. Freight Charges:  All prices bid shall include all freight costs and ownership transfers to 

the City at the City's location and are F.O.B. destination to the designated locations.  
Freight, if quoted separately, shall be prepaid and added to the invoice with ownership 
transferring to the City when delivery is completed to the City's location.   

 
4. Liquidated Damages:   

 
 Required  Not Required 

 
If required, it is agreed by the Vendor that if the goods or services are not delivered 
complete, as called for in this proposal, damages will be sustained by the City, and that it is 
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and will be impracticable and extremely difficult to ascertain and determine the actual 
damage which the City will sustain in the event of and by reason of such delay; and it is, 
therefore, agreed that the Vendor will pay to the City the sum of Three Hundred Fifty 
Dollars ($350) per day for each and every calendar day's delay in finishing the work in 
excess of the number of working or calendar days prescribed or in excess of the date 
specified for completion or delivery of the goods or services, whichever is applicable in 
this Proposal; and the Vendor agrees to pay said liquidated damages as herein provided; 
and in case the same are not paid, agrees that the City may deduct the amount thereof from 
any moneys due or that may become due the Vendor under this proposal. 

 
Partial payments paid to the Vendor after the scheduled completion dates shall not be 
constituted as a waiver of the City's right to assess liquidated damages. 

 
5. Firm Prices:  All quotes will be held firm for a minimum of thirty (30) days after the 

proposal due date listed above to allow adequate time for the City to consider each 
proposal and make an award.  All blanks for unit price and total price shall be completed.  
Any discrepancy between the unit price and the extended or total price shall be determined 
by taking the lower price.  Upon receipt of this proposal by the City, the Vendor shall be 
presumed to be thoroughly familiar with all the aspects of this proposal, including 
installation sites and all specifications and requirements of this proposal.  The failure or 
omission to examine any location, equipment, form, instrument or document shall in no 
way relieve Vendor from any obligation in respect to this proposal. 

 
6. Warranty:  The delivered or installed goods, equipment or services shall be warranted to 

be free from defects in materials and workmanship.  The warranty period shall begin upon 
acceptance by the City.  As a minimum, all goods, equipment and services shall be 
warranted to operate satisfactorily in accordance with the requirements of these 
specifications, the representations of the Vendor and the published specifications of the 
manufacturer(s) for a period of at least one (1) year.  Any defective goods, equipment or 
services shall be replaced or repaired within three (3) days at the City's location during the 
warranty period at no expense to the City. 

 
7. Prevailing Wages: 
 

 Required  Not Required 
 

If required, notice is hereby given that the latest general prevailing rate of per diem wages, 
as determined by the Director or the Department of Industrial Relations, State of 
California, is to be paid to the various craftsmen and laborers employed in the construction 
of this project and is made a part of the specifications and contract for this project. 

 
Reference is hereby made to copies of the general rate of per diem wages as determined by 
the Director of the Department of Industrial Relations on file in the Department of Public 
Works, City of Mountain View, which are available to any interested party. 

 



Request for Proposals for INFRASTRUCTURE IMPROVEMENT PLANS UPDATE 
PROJECT FOR GEOGRAPHICAL INFORMATION SYSTEM,  
NO. R050525 
 

-5- 

For failure to pay the prevailing wages, the contractor shall forfeit, as a penalty, to the City, 
Fifty Dollars ($50) for each workman for each calendar day or portion thereof who is paid 
less than the stipulated prevailing wage for work done under this contract, in violation of 
the provisions of the Labor Code, Sections 1770 to 1780, inclusive.  In addition to said 
penalty, the contractor, or subcontractor, shall pay to each worker the difference between 
the prevailing wage and the amount paid to said worker for each calendar day for which 
said worker was paid less than the prevailing wage. 

 
8. MSDS:  General Industrial Safety Order 5195 requires Material Safety Data Sheets 

(MSDS) be supplied, for all applicable items, with the initial delivery. 
 
9. Licensed Contractor:  All contractors bidding on work requiring a State of California 

Contractor's License must state under penalty of perjury that they are a licensed contractor 
by listing their license number, date of expiration, type of license and description of that 
type of license.   

 
Contractor's License No.:    
Date of Expiration:    
Type of License:    
Description of License:    

 
10. Ownership and Collusion—Financial Interest by City Employees:  The bidder certifies, 

by signing this proposal, that he/she has not, directly or indirectly, been collusive with any 
other vendor or anyone else interested in this proposal.  Additionally, the Vendor stipulates 
that no City officer or employee shall be financially interested, either directly or indirectly, 
in any contract, sale, purchase or lease to which the City is a party, and the Vendor 
stipulates that no City officer or employee has greater than five percent (5%) ownership in 
this company, as per Section 706 of the City of Mountain View Charter. 

 
11. Independent Contractor:  It is agreed that the Vendor is an independent contractor, and 

all persons working for or under the direction of the Vendor are Vendor's agents, servants 
and employees, and said persons shall not be deemed agents, servants or employees of the 
City. 

 
12. Assignment:  This Agreement, nor any part of this Agreement, may be assigned without 

the written consent of the other party. 
 
13. Termination:  The City may terminate this Agreement at any time with ten (10) days' 

written notice.  The City will only pay for goods or services ordered and accepted by the 
City.  Any payments made in advance will be returned to the City on a prorated basis, with 
the City only paying for those services actually provided. 

 
14. Funding Out Clause:  The City may terminate this Agreement every June 30, based upon 

the City Council not funding the purchase of goods or services to be provided in this 
Agreement after each July 1. 
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15. Nondiscrimination.  The Vendor shall afford equal employment opportunities for all 
persons without discrimination because of race, color, religion, sex, sexual orientation, 
political affiliation, national origin, ancestry, age, marital status or physical or mental 
disability. 

 
16. Applicable Laws and Attorneys' Fees:  This Agreement shall be construed and enforced 

pursuant to the laws of the State of California.  Should any legal action be brought by a 
party for breach of this Agreement or to enforce any provision herein, the prevailing party 
of such action shall be entitled to reasonable attorneys' fees, court costs and such other 
costs as may be fixed by the court.  Reasonable attorneys' fees of the City Attorney's 
Office, if private counsel is not used, shall be based on comparable fees of private 
attorneys practicing in Santa Clara County. 

 
17. Subcontractors:  The City prefers a proposal with a single or primary vendor.  If you 

propose a multi-vendor or subcontracted approach, clearly identify the responsibilities of 
each party and the assurances of performance you offer.  The Vendor is the prime 
contractor and is solely responsible for all of the Vendor's subcontractors. 

 
18. Insurance: 
 

a. Commercial General Liability/Automobile Liability Insurance:  The Vendor shall 
obtain Commercial General Liability insurance and Automobile Liability insurance in 
the amount of One Million Dollars ($1,000,000) per occurrence.  If a general 
aggregate limit is used, either the general aggregate limit shall apply separately to this 
contract or the general aggregate limit shall be twice the required occurrence limit.  
The Vendor's insurance coverage shall be written on an occurrence basis. 

 
b. Professional Liability Insurance:   

 
 Required  Not Required 

 
If required, the Vendor shall obtain Professional Liability insurance in the amount of 
One Million Dollars ($1,000,000) per occurrence.  Professional Liability insurance 
must be maintained and evidence of insurance shall be provided to the City for at 
least three (3) years after completion of work. 

 
c. Workers' Compensation Insurance:  The Vendor shall obtain statutory Workers' 

Compensation insurance and Employer's Liability insurance in the amount of One 
Million Dollars ($1,000,000) per accident. 

 
d. Acceptability of Insurers:  Insurance is to be placed with insurers with a current Best 

Rating of A:VII unless otherwise acceptable to the City. 
 

e. Verification of Coverage:  Insurance, deductibles or self-insurance retentions shall be 
subject to the City's approval.  Original Certificates of Insurance with endorsements 
shall be received and approved by the City before work commences, and insurance 
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must be in effect for the duration of the contract.  The absence of insurance or a 
reduction of stated limits shall cause all work on the project to cease.  Any delays 
shall not increase costs to the City or increase the duration of the project. 

 
f. Other Insurance Provisions: 

 
(1) The City of Mountain View, its officers, officials, employees and volunteers are 

to be covered as additional insured by Endorsement CG 20 10 11 85 for 
Commercial General and Automobile Liability coverage. 

 
(2) For any claims related to this project, the Vendor's insurance coverage shall be 

primary and any insurance or self-insurance maintained by the City, its officers, 
officials, employees and volunteers shall not contribute to it. 

 
(3) Each insurance policy required shall be endorsed that a thirty (30) day notice be 

given to the City in the event of cancellation or modification to the stipulated 
insurance coverage. 

 
(4) In the event the Vendor employs subcontractors as part of the work covered by 

this Agreement, it shall be the responsibility of the Vendor to ensure that all 
subcontractors comply with the same insurance requirements that are stated in 
this Agreement. 

 
19. Hold Harmless:  The Vendor hereby agrees to and shall indemnify, defend and hold the 

City, its officers, agents and employees harmless from any liability for damage or claims 
for damage for personal injury, including death and/or property damage, caused by 
negligent acts, errors or omissions in performance of professional services under this 
Agreement by the Vendor or the Vendor's contractors, subcontractors, agents or employees' 
operations under this Agreement.  The City shall cooperate reasonably in the defense of 
any action, and the Vendor shall employ competent counsel, reasonably acceptable to the 
City Attorney. 

 
20. Reliance Upon Professional Skill:  It is mutually agreed by the parties that the City is 

relying upon the professional skill of the Vendor, and the Vendor represents to the City that 
its work shall conform to generally recognized professional standards in the industry.  
Acceptance of the Vendor's work by the City does not operate as a release of the Vendor's 
said representation. 

 
21. Extending Contract Pricing:  The successful Vendor will extend bid pricing as quoted 

herein to other political subdivisions (i.e., cities, counties, school districts, etc.). 
   Yes  No 
 

If prices bid herein are offered to other political subdivisions, additional delivery charges, 
if any, must be negotiated between the political subdivision and the Vendor. 
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22. Entire Agreement:  This Agreement contains the entire understanding between the parties 
with respect to the subject matter herein.  There are no representations, agreements or 
understandings (whether oral or written) between or among the parties relating to the 
subject matter of this Agreement which are not fully expressed herein.  If the attachments 
or exhibits to this Agreement, if any, are inconsistent with this Agreement, this Agreement 
shall control. 

 
23. Bid Schedule 
 

(Please attach a price sheet to your proposal, listing the cost of each phase and all 
hourly rates that may be used for additional services.) 

 
 
24. Signatures:  The undersigned understands and agrees that the conditions set forth in the 

instructions to vendors, the terms and conditions, the specifications, together with the 
proposal and any other documents submitted in response to the foregoing, shall form a part 
of and be construed with the purchase order/contract. 

 
VENDOR: 
 
 
  
Company Name 
 
 
  
Signature of Officer 
 
 
  
Printed Name of Officer 
 
 
  
Title of Officer 
 

 
  
Street Address of Company 
 
 
  
City, State, Zip 
 
 
  
Telephone No./Fax No. 
 
 
  
Federal I.D. Tax Number 
 

 
AS-10^(RFP) 
(Rev. 3/10/04) 



 
 

City of Mountain View 
 

Public Work Department 
Public Services Division 

 
 
 
 
 

Specifications 
 
 

For 
 
 

Infrastructure Improvement Plans Update Project for 
the Geographical Information System  

 
 
 
 
 
 
 

    
 
 
 
Prepared By: 
 
City of Mountain View      
Peter Maguire, Senior Systems Analyst 
October 22, 2004 
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I.   GENERAL INFORMATION 
 

The City of Mountain View (City) seeks an experienced and qualified professional 
digital mapping services firm (Contractor) to provide digital update services for the 
City’s Geographical Information (GIS) using approximately 600 infrastructure 
improvement projects by converting them from paper-to-digital format.   
The infrastructure improvement projects represent approximately 15 percent of the 
most recent Utility and Transportation infrastructure changes needing to be updated 
into the GIS. 

II.   BACKGROUND INFORMATION 
 

Since 1998, the City of Mountain View has identified and implemented several 
major projects to improve the completeness and accuracy of the GIS which is used 
for infrastructure management and analysis, map printing, and statistical reporting. 
Recent improvement projects have included the following: 

 
• "GIS Orthophotography and Planimmetry Services Project", Hammon, 

Jensen, Wallen, & Associates (March 1998). 
 

• "Cadastral Adjustment Project", Barclay Mapworks (March 2001). 
 

• "701 Utility Map Paper-to-Digital Conversion Project", Lynx Technologies  
(February 2002). 

 
• "County of Santa Clara Orthophotography Acquisition Partnership", County 

of Santa Clara and City of San Jose (September 2002). 
 

• “Encompass citywide desktop GIS applications”, Geodesy (November 
2002). 
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III.   SCOPE OF WORK 
 
The Contractor shall provide the following services and conform to the required 
specifications.  However, the Contractor is encouraged to provide recommendations 
and improvements in the specifications.  All changes in specifications and scope 
shall be in writing and agreed to by both the City and the Contractor.   
 
The scope of work for professional consulting services will include: 

 
A. General Project Tasking  
 

1. The Contractor is expected to complete this project within six (6) months from 
the beginning of construction. 

 
2. The Contractor shall be responsible reviewing the design improvement 

projects documents.  (Exhibit A). 
 
3. The Contractor shall prepare each paper infrastructure improvement drawing 

for heads-up-digitizing by scanning the document.  The Contractor shall 
convert from paper-to-digital all the geometry and populate all the attributes 
related to the transportation, facility, and utility system improvement plan 
features and incorporate those changes into the existing GIS basemap. 

 
4. The Contractor shall conform to the Database Design Technical Specifications 

for classifying and attributing the GIS features converted from the paper maps 
(Exhibit B).  However, the Contractor is encouraged to suggest modification 
in the database design. 

 
5. The Contractor shall QA/QC all the converted digital features to insure that 

each feature is spatially positioned, classified in the correct database layer, 
and populated with the associated attribute data contained on the paper 
drawings. 

 
6. After completion of the Contractor’s QA/QC, City staff shall QA/QC the 

digital conversions and will re-submit errors and omissions back to the 
Contractor that shall be corrected. 

 
7. The Contractor will re-submit the corrected errors and omissions for final City 

review and acceptance. 
 

8. When the final review is complete, the Contractor shall integrate (splice) the 
new digital features into the City’s existing basemap features. 

 
9. The Scope of Services shall be complete when the City reviews and accepts 

the new feature data and basemap integration. 
 



Infrastructure Improvement Plans Update Project for the Geographical Information System 
 

 5

 
 
B. Project Management 
 
 The consultant shall provide weekly progress reports and conduct monthly progress 

meetings with City staff.  Progress meetings may be held concurrently with design 
review sessions.  The Consultant shall attend project meetings as dictated by project 
needs.  These meetings will include, but not be limited to, project kickoff, review of 
improvement plans, database specifications, and construction or QA/QC related 
issues 

 
C. Data Collection 

 
 Information from the Capital Improvement Project and Private Development 

Project drawings shall include the following: 
 
1. Improvement Drawings – Image 

Scan each improvement drawing page that is associated with any 
collected utility, transportation, and facility map features.  Format of the 
image will be black and white, uncompressed tif, 300 dots per inch (dpi) 
resolution, using the drawing number and page as the id (e.g. nnnn-n).   
 
Captured in a Microsoft Access database shall include attributes from 
the drawing number (plan index), sheet number, total number of sheets, 
date of the engineer’s approval, street name, cross street name, and tract 
or neighborhood.  
 
The improvement plan drawings are time sensitive and the Contractor 
shall take off-site only small batches of the documents for one calendar 
week at a time and for the documents removed from the City, the 
Contractor shall coordinate check-out and check-in with assigned Public 
Works staff. 
  

2.  “Historical” Project Area mapbook 
 Hardcopy mapbook consisting of approximately 65 pages with 

highlighted outlines defining previous project areas.  The book shall be 
converted to image format and the project areas converted into a new 
layer of GIS features. 

  
3.  Utility – Sanitary Sewer 

Structures (cleanouts, manholes, etc), wyes, laterals, mains, and attribute 
annotation. 
 

4. Utility – Storm Drainage 
Mains, structures (inlets, manholes, etc) and attribute annotation. 
 



Infrastructure Improvement Plans Update Project for the Geographical Information System 
 

 6

 
5. Utility – Street Lighting 

Conduit, poles, structures (pullboxes, etc), and attribute annotation. 
 

6. Utility – Water Distribution 
Hydrants, main structures (values, etc), service structures (valves, etc), 
hydrant lines, mains, service lines, and attribute annotation. 
 

7. Transportation – Sidewalk 
Front and back edge. 
 

8. Transportation – Road Edge (face of curb) 
Face of curb edge or pavement edge, landscape strips, medians, and 
traffic control islands. 
 

9. Transportation – Traffic Signal 
Pole or signal location and attribute annotation. 
 

10. Facility – Building 
Building outline (foot print). 
 

11. Transportation – Street Sign 
Pole location and attribute annotation. 
 

12. Utility – Fiber Optic Cable 
Conduit and attribute annotation. 
 

13. Project Area Polygon. 
A polygon feature that circumscribes the project area and attributed with 
the project plan id number.   

 
D.   Project Phases 
 

This project shall consist of four (4) phases. 
 
 Phase I – Analysis/Design 
 

 1. Contractor shall attend City on-site meetings to review the improvement 
project drawing sets and recommend to the CITY appropriate processes 
and procedures that will be used to manage and handle with care, the 
paper-copy drawings being transferred between the CITY and 
Contractor.  Upon City approval, Contractor shall proceed with the 
preparation of a preliminary methodology for digitizing the features 
from the improvement project drawings, facilitating QA/QC, and 
integrating and publishing the updated featured into the existing 
Geographical Information System.  
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2. Contractor shall conduct a workshop with City staff to demonstrate and 

explain the processes and procedures of how their staff will convert the 
paper-copy improvement project drawings into image format, capture 
the map features into digital format, properly identify and classify the 
features, the QA/QC methodology, the incorporation process for 
integrating the new information with the City’s existing GIS and the 
Contractor’s general understanding of the project, tasks required, 
deliverables, and the overall final product. 

 
Phase II – Construction 

 
1. Contractor shall systematically check-out and remove batches of 

improvement project drawings, from the City, and at their facility they 
shall scan, digitize, QA/QC, return and check-in the drawings with the 
City before proceeding with a new batch.  Contractor will be providing 
batch updates to the City for review. 

   
2. Contractor shall convert from paper-to-digital each requested map 

feature contained on the improvement plan drawings.  Each collected 
map feature shall be geo-referenced and edge matched to existing map 
features and City’s engineering and GIS map projection standard as 
follows: 
 

• The Map Projection used is Lambert Conformal Conic 
• The Geographic Coordinate System Name is 

GCS_North_America_1983 
• The Projected Coordinate System Name is 

NAD_1983_StatePlane_California_III_FIPS_0403_Feet 
• The Horizontal Datum used is North American Datum of 1983 

(NAD83) 
• Vertical Position Control is North American Vertical Datum of 

1988 (NAVD88) 
• The Ellipsoid used is Geodetic Reference System 80 
• Semi-major Axis is 6378137.000000 
• Denominator of Flattening Ratio is 298.257222 
• Planar Coordinates are specified in United States survey feet 

  
3. Contractor shall provide the digital map features in ESRI’s ArcGIS 

version 9.x Geodatabase format.  Feature data shall be GIS compliant 
and follow topology rules such as polygon closure, flow direction, and 
connectivity. 

 
4. Contractor is responsible for capturing new features and attributes from 

only the information contained on the plan drawings.  The Contractor is 
not responsible for researching and updating missing information that 
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might need to add to the existing basemap layers but is encouraged to 
provide proposals for additional services. 

 
5. Contractor shall update the map feature annotation layers following the 

same rules and content the existing basemap annotation layers.  
Generally, these rules include annotation set a 1 inch = 150 feet, (1:1800 
RF) scale, no label overlaps with features or other labels (which 
included a combined Sewer and Storm), established font style/point size, 
and the use of leaders in congested areas. 

 
6. Contractor shall created FGDC compliant metadata documentation for 

all layers.  Metadata will be supplied in “html” format. 
 

7. Throughout the construction phase, the Contractor shall provide City 
GIS staff with weekly batches of plan set converted data for QA/QC 
review.  The associated scanned image must accompany the data, the 
data needs to be complete with the features and attributes from the plan, 
and already been through the Contractor’s internal QA/QC process. 

 
 Phase III – Quality Assurance/Quality Control 
   

After Contractor constructs the new digital feature from the paper-drawings, City 
staff shall review each updated feature digitized by Contractor for the following: 

 
1. Features and annotation geometry spatially correct and are assigned to 

the correct feature classes. 
 

2. Feature attributes are assigned to the correct table attributes and conform 
to the pre-defined classifications. 

 
3. New features are Geographical Information System compliant and are 

correctly integrated into the existing City’s feature layers. 
 

4. Scanned plan images delivered on CD or DVD media will display, are 
labeled with the correct project id, and the associated MS-Access 
database has correctly assigned attribute values. 

 
Phase IV – Publication  

 
1. After final QA/QC review and City acceptance, Contractor shall 

integrate the new feature updates into the existing Geographical 
Information System Geodatabase.   

 
2. City staff will be responsible for updating the Hansen and Encompass 

systems and publishing new Storm, Sewer, Lighting, and Water utility 
network paper map books. 
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3. Contractor shall demonstrate the feature metadata is FGDC compliant 

and intelligible. 
 

4. Contractor shall attend a project conclusion meeting to review any 
outstanding issues prior to obtaining final approval and project 
completion.  

 
IV.   SCOPE OF BASIC SERVICES 
 

The basic services consist, in general, of completing the phases and tasks as 
described in the scope of work above. 

 
The scope of work described above is the minimum necessary to meet the City's 
objectives.  The Consultant is expected to expand on this scope in the proposal, 
incorporating their expertise and proposed method of approach. 

 
Although successful completion of all phases and tasks of the project is anticipated, 
the City reserves the right to terminate the work at any time it deems necessary.  In 
the event of termination of the contract prior to its completion, the Consultant shall, 
at the option of the City, promptly deliver to the Public Works Director, all working 
papers, electronic files and data previously collected by the Consultant. 
 
All work products generated by the Consultant and paid for by the City shall be the 
property of the City.  All property rights, including publication rights to preliminary 
and final digital data prepared in conjunction with this project, shall be vested in the 
City of Mountain View.  The Consultant shall not publish or release any of the 
results of the digital data without the express written permission of the City. 

 
V.  ADDITIONAL SERVICES 
 

Additional services may consist of, in general, but not be limited to, field data 
collection or verification, additional paper-to-digital conversion, additional copies, 
legal services or the contracting of other professional consultants. 

 
The City will review additional services on a case-by-case basis.  Additional 
services requested in advance by the City, in writing to Consultant, shall be 
compensated for on an hourly basis in accordance with the rates set forth in the fee 
schedule submitted. 

VI.  AVAILABLE MATERIALS 
 

The following background materials are available from Public Works, GIS Section 
as follows: 
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A. Citywide GIS Basemap for Transportation, Facility, and Utility features in 
ESRI’s ArcGIS version 9.x Geodatabase format, Windows2000. 

 
B. Citywide 0.25 Foot Color Orthophotography (aerial photography), Flown 

March 2001. 
  

C. City of Mountain View Standard Provisions, January 1988, Revised 
March 1990. 

 
D. City of Mountain View Standard Design Criteria, March 1983. 

 
E. Citywide infrastructure improvement drawings, Mylar, 20 scale. 

 
F. Citywide Benchmark Circuit and Geodetic Reference, Revised March 1992. 

 
The City does not warrant the accuracy of the information contained in the 
materials it provides.  Any materials that are provided are the property of the City 
of Mountain View and may not be used for any other purposes outside of this 
project without the expressed written approval of the City. 

 
VII.  PROJECT SCHEDULE 
 

The tentative project schedule is as follows: 
 

1. Preproposal Meeting November 9, 2004 
2. Deadline for Submission of Proposals November 24, 2004 
3. Award of Consultant Contract 15 business days after receipt 

of RFP 
4. Kick-off Meeting 5 business days after item 3 
5. Analysis/Design Phase Completed 15 business days after item 4 
6. Construction Phase Completed 65 business days after item 5 
7. Quality Assurance/Quality Control Phase 

Completed 
45 business days after item 6 

8. Publication Phase Completed 20 business days after item 7 
9. End Construction—Project Accepted 10 business days after item 8 

 

VIII.  SELECTION PROCESS 
 

A selection committee consisting of Administrative Services, Public Works, and 
Public Services staff will evaluate the proposals submitted and rank each firm's 
proposal according to the selection criteria listed herein.  Based upon this 
evaluation, the City may choose to contact two or more firms to clarify their 
proposals, approaches and qualifications to handle this project.  At the conclusion 
of such interviews (or if a best-qualified firm is selected without the need for 
interviews), the City will enter into contract negotiations with the top-ranked firm.  
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If negotiations with the top-ranked firm are unsuccessful, the City will terminate 
these negotiations and undertake new negotiations with the second-ranked firm.  If 
the new negotiations fail, the process will be repeated until a contract is negotiated 
successfully.  City staff will make recommendations to the City Manager, which 
reserves the right to reject any or all proposals.  The selection process will be 
completed when a contract is executed. 
 
The City reserves the right to accept or reject any or all proposals.  After a 
Consultant is selected by the City, the contents of the submitted proposal will 
become a contractual obligation.  Failure of the Consultant to agree to include the 
proposal as part of the contractual agreement may result in cancellation of the 
award.  The City reserves the right to negotiate a modification to or accept any part 
of the proposal and will not be obligated in any way to accept those parts that do not 
meet with the approval of the City.  Other terms and conditions of the contract will 
be negotiated at the time of Consultant selection and will be subject to approval by 
the City. 

 
IX.  SELECTION CRITERIA 
 

All proposals will be evaluated against the criteria listed in random order below: 
 

1. The experience of the firm and project team in performing similar projects. 
 

2. Record of similar work performed for the City and/or other public agencies. 
 

3. Qualifications of key staff persons and subconsultants who will carry out the 
assignment. 

 
4. Project approach. 

 
5. Completeness in answering the Request for Proposal. 

 
6. Degree of support necessary from City staff. 

 
7. Ability to meet the project schedule. 

 
8. Ability to meet insurance requirements. 

 
 



EXHIBIT A

File No No. of 
Pages Project Type Project No Project Title Location

7571 78 City Project 01-48
Evelyn Avenue Improvements -
Phase III Between Bernardo 
Avenue and Pioneer Way

Evelyn Avenue between 
Bernardo Avenue and Pioneer 
Way

7570 46 City Project 00-32 Miramonte Reservoir 
Expansion

Miramonte Ave. between Berry 
Ave. and Covington Road

7567 8 Improvement 
Plans Private Springer Elementary School - 

Athethic Field
Rose Avenue Off Miramonte 
Avenue

7565 14 Improvement 
Plans Fiber Google Conduit 

replacement(primary) Alta Avenue at Charlelston Road

7564 3 City Project 04-28A Senior Center Demolition 266 Escuela Avenue

7563 38 City Project 02-21, 02-22 2001/2002 Water and Sewer 
Main Replacements Various

7562 4 City Project 02-11 Frank Huff School Storm 
DrainImprovements Martens Drive

7561 4 City Project 02-37 Wild Cherry Lane Paver 
Replacement Wild Cherry Lane

7559 10 Improvement 
Plan Private 8 lot subdivision 254 N. Whisman Road

7558 13 City Project 02-23 Temporary Senior Center site 
work 266 Escuela Avenue

7557 5 Improvement 
Plan Fiber Comcast Fiber Optics Middlefield Rd. Betwween Terra 

Bella Ave. and Burgoyne St.

7556 16 City Project 02-29 Fire Station #3 301 Rengstorff Avenue

7554 21 City Project 02-27 Hetch-Hetchy Trail
Hetch-Hetchy Right-of-Way 
between Easy Street and N. 
Whisman Road

7553 8 Improvement 
Plan Private Improvement Plans for 

Tract#9362 1143,1151 &1171 Boranda Ave

7552 4 City Project 04-37 ADA Playground 
Improvements San Veron & Rex Manor Parks

7551 7 Improvement 
Plans Private 4 Lot Subdivision 242 Murlagan

7550 36 City Project #00-30 Well #22 Pump Station
W. Evelyn Avenue @ 
ShorelineBlvd. (near Police/Fire 
Admin. Bldg.)

7547 3 City Project 03-15 Neighborhood Traffic Circle 
Installation

Bonita Avenue @ Barbara 
Avenue

7544 13 Improvement 
Plans Private Dana Street Day Care 250 E. Dana Street

7543 8 Improvement 
Plans Private 3 lot subdivision 1092 Bonita Avenue

7542 14 City Project 00-21 Median Irrigation plan-
Gateway Monuments El Camino Real

7540 16 City Project 02-32 Cell 6A Northeast Landfill Gas 
system Replacement Shoreline Park

7539 8 City Project 02-33 Upgrade Landfill Gas 
Collection System Shoreline Park

7538 16 Improvement 
Plans Fiber Google conduit placement Garcia Ave, Salado Dr., 

Charleston Rd., & Alta Ave.

7537 9 Improvement 
Plans Fiber Interconnect TCG California St. & Hope St.

City of Mountain View
Plan Index Master List
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7536 9 Improvement 
Plans Fiber Consortium Build Tie-in S. Shoreline Blve @ ECR

7535 11 Improvement 
Plans Fiber Fiber Optics / Verisign 455 Middlefield Road

7534 9 Improvement 
Plans Fiber Fiber optics/ LSO Tie in  

(Excv.Prmt.2003-47&48) Villa St., Franklin St., Hope St.

7533 16 Improvement 
Plans Private AOL/Netscape (Level 3) 475 Ellis Street

7532 139 City Project City Hall/ Performing Arts 500 Castro Street

7528 14 Improvement 
Plans Private 60 units - Condos 2124 Rock Street

7527 18 Improvement 
Plans Private 7 lot subdivision 1579 -1595 Grant Road

7526 24 City Proj. 01-20, 01-21 Water and Sewer Main 
Replacement 2000-2001

7524 3 Improvement 
Plans Private Concrete Sidewalk, Curb and 

Gutter Infill 756 California Street

7522 5 City Project 02-18 Ada Playground 
Improvements

Cooper, Monta Loma, Sylvan 
and Varsity Park

7520 10 City Project 87-12
Improvement Project 
Downtown Parking Lots 
2,3,4,5 & 6

Bryant St., Hope St., & Bush St.

7518 6 City Project 01-52 Bridge Barrier Replacement Moffett Blvd, Charleston Rd., 
Middlefield Rd.

7517 14 Improvement 
Plans Private 21 units 399 W. El Camino Real

7516 6 City Project 96-59 MVPAC Café (interiors) 500 Castro St.

7515 58 City Project 00-49
Centennial Plaza/Dwntwn 
Transit Plaza-Castro Street 
Station

Evelyn Ave.  X Castro St. & 
Hope St.

7512 9 Improvement 
Plans Private 390 Moffett Blvd.

7511 25 City Project 00-54 MOC Bulk and Equalization 
Tank Whisman Road

7509 15 Improvement 
Plans Private 7 lot subdivision/PepperWood 200-216 Evandale Ave.

7508 6 City Project 99-32 Fire Station #2 - Fire 
Protection/Telecom

7507 12 Improvement 
Plans Private 1143, 1151,  & 1171 Boranda 

Ave.

7506 5 City Project 96-40 Shoreline Golf Pond Storm 
Relief

7505 1 City Project 02-03 2001-2002 Annual Slurry Seal 
Program

7504 1 City Project 03-01 2002-2003 Annual Street 
Resurfacing Program

7503 7 City Project 01-17 Shoreline Coast - Coast 
Restroom Facility

7502 3 City Project 00-60 Police/Fire Administration 
Lobby Renovations

7501 3 City Project 00-41 North Shoreline Water Main 
Replacement
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7500 19 City Project 01-44 Golf Course Parking 
Improvements

7499 4 Improvement 
Plans Private Crittenden Lane Median 

Island Removal

7498 16 Improvement 
Plans Private XO Hwy 101 crossing San Rafael / 

San Leandro & Macon Ave.

7497 5 Improvement 
Plans Private 444 Castro St.

7496 51 Improvement 
Plans Fiber Level 3 (Loop C Seg 2) Franklin, Evelyn, Central Expwy, 

Moffett, Middlefield Rd.

7494 2 Improvement 
Plans Private 475 Ellis St.

7492 7 City Project Downtown Parking Lot 
Recycling Enclosures

7491 8 Improvement 
Plans Private Office building - 401 Castro St. 

7490 35 City Project 02-26 El Camino Real Median 
Landscape Refurb. Phase III

7488 17 Improvement 
Plans Private 

Office building, BV Sandis 
Humber Jones -(incldng-Soil 
tie backs)

 400 Castro St.

7486 20 City Project 00-54 MOC Bulk Storage Facility
7484 50 City Project 99-32 Fire Station #2 Grant & Cuesta Dr.

7483 4 City Project 00-51 Senior Center Seismic - 
Phase I

7482 5 City Project 01-47 Median Island Installation Garcia Ave.

7481 8 Improvement 
Plans Private 166-174 Centre St.

7479 3 Improvement 
Plans Private 293 Sleeper Ave.

7477 15 Improvement 
Plans Private N. Shoreline-Terra Bella 

Ave./MCI Metro (Finer)

7476 4 Improvement 
Plans Private 303 Bryant St. (Dana St./Wild 

Cherry Ln.)

7475 16 Improvement 
Plans Fiber Nextlink - Network Backbone

Intersection 
Middlefield/Rengstorff to Palo 
Alto City Limits

7474 19 Improvement 
Plans Fiber Nextlink - Network Backbone W. Middlefield from Moffett to 

Rengstorff

7473 20 Improvement 
Plans Fiber Nextlink - Network Backbone Sunnyvale City Limits to Moffett 

Blvd.

7472 18 Improvement 
Plans Private AOL/Netscape - MFS 475 Ellis St.

7471 13 Improvement 
Plans Private Brooksfiber/Verisign 455 E. Middlefield Rd.

7470 2 Improvement 
Plans Private Grading Utility 545 N. Whisman Rd.

7469 57 City Project 00-36 Phase II - Evelyn 
Improvement

Cross Stevens Creek & Pioneer 
Way

7467 2 Improvement 
Plans Private Grading , Drainage & Utility 

(From Bldg. Plan Set) 605 Ellis St.
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7466 8 Improvement 
Plans Private 1235 La Avenida (La Avenida & 

Macon Ave.)

7464 12 Improvement 
Plans Private 1061 & 1067 Bonita Ave.

7463 7 Improvement 
Plans Private 230 Bryant St.

7462 15 City Project 00-52 Mercy-Bush Street Park Mercy-Bush St.

7461 7 Improvement 
Plans Private Cal Tech Project Whisman Rd.

7460 25 Improvement 
Plans Private 285, 287 & 299 Chiquita Ave.

7459 8 Improvement 
Plans Private 4 lot subdivision Lloyd Way, Classic Communities

7458 7 City Project 99-46 Intersection Modification Grant Rd./Cuesta Dr.

7457 56 City Project 99-26 & 01-42 Phase I & II - El Camino Real 
Median & Landscape El Camino Real

7456 36 Improvement 
Plans Private Towne Court - 77 Ortega Ave.

7455 15 Improvement 
Plans Private AOL/Netscape Bldg. Comm. 475 Ellis St.

7454 45 Improvement 
Plans Private Charleston-Garcia Segment 

Point to Point Charleston/Garcia

7453 1 City Project 01-03 Annual Slurry Seal Program

7451 1 City Project 02-01 Annual Street Resurfacing 
Project

7450 9 Improvement 
Plans Private Mountain View Main Post Office 

@ Hope St./Villa St.

7449 11 City Project 00-15
Neighborhood Traffic 
Management Project 
Improvement 

7447 4 Improvement 
Plans Private Driveway & Public Sidewalk 425 National Ave.

7445 2 City Project Median Island Extension Grant Rd./Oak Ln.

7444 3 City Project San Antonio Pedestrian 
Underpass Rehabilitation

7442 8 City Project 00-59 City Hall 4th Floor Restrooms

7441 9 City Project 96-24 Cuesta Park Playground 
Renovations

7440 51 City Project 99-20 & 99-21 Crittenden Parking/Vista 
Slope/Amphitheater Pkwy.

7439 5 City Project Pedestrian/Bike Message 
Signs Moffett & Highway 85

7435 40 City Project 00-39 Adobe Building Restoration
7434 City Project 94-32 New Library Project

7433 19 Improvement 
Plans Fiber "Point to Point"  Joint Bore Logue Ave. to 805 Middlefield 

Rd.

7432 17 Improvement 
Plans Fiber QWEST Network Backbone Ellis St./Manila Dr.

7431 25 City Project 95-22 Easy Street Park (Creekside)  

7430 5 City Project 00-43 Supply Branch Line Shoreline Lake
7429 10 City Project 99-22 Shoreline Play Structure
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7428 3 Improvement 
Plans Private Partial Transit Improvement 

(Mozart Dev.) Ellis & Middlefield 

7426 18 Improvement 
Plans Private XO Genuity Building 

Connection Ferguson & Middlefield Rd

7424 51 Improvement 
Plans Fiber Level 3 Key Plan Hope/Villa/California

7423 49 Improvement 
Plans Fiber Level (3) Shoreline between Highschool, 

California, Oak

7422 3 Improvement 
Plans Fiber Winstar Wireless Pioneer Way

7421 3 Improvement 
Plans Fiber AT&T Cable Services Plymouth St.

7420 4 Improvement 
Plans Private Driveway & Public Sidewalk 615 National Ave.

7419 25 Improvement 
Plans Fiber Level 3 (Loop C) California/Villa/Hope

7418 6 Improvement 
Plans Fiber AT&T Cable Services - Phase 

II Shoreline Project

7414 4 Improvement 
Plans Private 441 Logue Ave.

7413 12 City Project 96-56 Shoreline Widening Between 
Pear & Plymouth

7412 9 City Project 00-28 1999-2000 Sanitary Sewer 
Main Replacements

7411 12 Improvement 
Plans Private Winstar Wireless Pioneer Way

7410 34 City Project 96-55C Crittenden Storm Drainage 
Pump Station

7409 7 City Project 96-55A Crittenden Storm Drainage 
Inlet Piping

7407 5 Improvement 
Plans Private 2 lot subdivision 627 Sleeper Ave.  

7406 75 Improvement 
Plans Private Williams Comm. - Phase I Shoreline to Eastern city limits

7405 1 City Project 00-34 Chip Seal Program

7404 10 City Project 00-22 & 93-15 Shoreline Golf Links (Front 9 
Removal)

7403 14 City Project 93-15F Shoreline Golf Links (Front 9 
LFG Improvements)

7402 2 Improvement 
Plans Private Driveway & Public Sidewalk National Ave.

7401 11 City Project 93-17F Crittenden Landfill 
Landscaping

7400 22 City Project 99-47 Traffic Signal Pre-Emption 
Systems - Phase II

7399 3 City Project 97-30 Rengstorff Park - 
Pathway/BBQ etc.

7398 9 City Project 99-35 Charleston Storm Drainage - 
Detention Pond Improvements

7397 29 Improvement 
Plans Fiber Level (3) Comm. Evelyn Ave.
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7396 5 City Project 00-47 Shoreline Golf Links - 
Irrigation Wells

7394 1 City Project 01-01 2000-2001 Annual Street 
Resurface

7393 9 Improvement 
Plans Private Landscaping Plans 350 Ellis St.

7392 5 City Project 96-34 Shoreline Lake Supply Line 
Access Port

7391 19 Improvement 
Plans Private 2750 Del Medio Ct.

7390 1 City Project 00-03 1999-2000 Annual Slurry Seal

7389 41 Improvement 
Plans Fiber Joint Trench Nextlink Shoreline, La Avenida, Macon, 

Middlefield

7387 3 Improvement 
Plans Private Bryant St. (offsite) Castro X 

California

7385 25 Improvement 
Plans Private Woodland Place - 285, 287 & 

299 Chiquita Ave.

7384 7 Improvement 
Plans Private Cal Tech Project Whisman Rd.

7383 10 Improvement 
Plans Private 2 lot subdivision 26 Gladys Ave. 

7382 5 Improvement 
Plans Private Bryant Gardens 364 Bryant St.

7381 49 Improvement 
Plans Fiber Point to Point (N. Bayshore 

Level 3/MFN/RCN/Nextlink)

7379 47 Improvement 
Plans Fiber Williams Comm. - Phase II Western City to Shoreline

7377 4 Improvement 
Plans Private AT&T Cable Service - Phase I Shoreline Blvd.

7376 9 City Project 99-35 Charleston Storm Drainage - 
Detention Pond Improvements

7375 8 City Project AD 00-64 Yardis Ct. Improvement Yardis Ct.
7374 16 City Project 00-18 Pioneer Park Pioneer Park

7373 18 City Project 96-56 N. Bayshore Traffic Circulation 
Parking Improvements

7372 Improvement 
Plans Private Light Rail Station Pedestrian 

Path
7371 25 City Project 92-23 Permanente Creek Bridge

7370 14 Improvement 
Plans Private 2350 El Camino Real @ Ortega 

Ave.

7369 8 Improvement 
Plans Private 2373 Wyandotte St. (Central 

Park)

7360 3 Improvement 
Plans Private Master Plan Fire Protection 

System 123 N. Whisman Rd.

7359 2 City Project 95-29 Police Parking Expansion 1000 Villa St.

7358 2 City Project 95-28 McKelvy Restroom 
Reconstruction

7357 15 Improvement 
Plans Private 1655 Lloyd Way
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7356 5 Improvement 
Plans Private Hilton Garden Inn - 840 El 

Camino Real

7355 4 City Project 00-48 Oil-Water Separate System Fire Station #3 - 301 Rengstorff

7354 7 Improvement 
Plans Private 1027 Mountain View Ave.

7353 7 Improvement 
Plans Private 939 W. Dana St.

7352 5 Improvement 
Plans Private 345 Mariposa Ave.

7351 28 Improvement 
Plans Fiber Level 3 @ Evelyn Ave. Pioneer X Bernardo

7350 12 Improvement 
Plans Private 114-120 Orchard Ave.

7349 15 City Project 94-32 Custom Library Furniture

7347 3 City Project 97-53 Cuesta Tennis Restrooms 
Renovation

7346 4 City Project 99-51 Wyandotte/Reinert 
Neighborhood Landscape

7345 18 City Project 93-27 Shoreline Blvd. Drainage & 
Road Improvements

7344 53 City Project 99-20 & 99-21
Amphitheatre Parkway 
Streetscape,  Crittenden 
Parking/Vista Slope

7343 14 City Project Office Alterations (Comm. 
Devel. & Public Works Depts.) 500 Castro

7342 23 City Project 89-31 Charleston Slough 
Restoration

7340 4 Improvement 
Plans Private 785 Yuba Dr.

7338 36 City Project 96-48 Downtown Underground Utility 
District No.35

7337 4 City Project 93-17E Crittenden Air Compressor 
Station

7336 15 City Project 99-47 Traffic Signal Pre-Emption 
Systems - Phase I

7335 20 City Project 00-35 Shoreline Traffic Signal 
Intersection Project - Phase I

7334 5 City Project 99-56 Traffic Signal Safety Lighting Moffett/Cypress Point
7333 1 City Project AD 80-11 Master Land Acquisition Charleston/Joaquin/Huff

7332 1 City Project 97-17 Fairmont Park Play Equipment 
Renovations

7331 6 City Project 96-49 Streetlight Installation Evelyn/Rainbow

7330 27 City Project 00-50
San Antonio 
Reconfiguration/California St. 
Left Turn Improvement

7329 3 City Project 99-06B
State Route 85 Off Ramp @ 
Moffett/Right Turn 
Modification

7328 21 City Project 97-20 Median Landscape 
Renovation Shoreline/Moffett
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7327 1 City Project 97-18 Demolition @ 859 Sierra Vista 
Ave. 859 Sierra Vista Ave.

7326 9 Improvement 
Plans Private Stevens Creek Trailhead 

Improvements @ La Avenida 1065 La Avenida 

7325 1 City Project 99-03 1999-2000 Annual Slurry Seal

7323 2 City Project Golf Course Lake Aerator 
Driving Range

7322 12 City Project 99-24 Shoreline Golf Link Back 9 
Renovations

7321 3 Improvement 
Plans Private 3 lot common green 240 Oak St.

7320 1 City Project 00-01 1999-2000 Annual 
Resurfacing Program

7317 21 City Project 92-23 Permanente Creek Bridge

7316 49 City Project 96-57
Downtown Parking Lot 
Renovations/Street 
Improvements

7315 5 City Project 96-57 Post-Top Streetlight 
Installation

7314 19 Improvement 
Plans Private 925 W. Evelyn - 156 Bryant St.

7313 3 Improvement 
Plans Private 272 Bush St.

7312 17 City Project 96-42 Whisman Pump Station

7311 8 City Project 99-37 1998-1999 City Sewer Main 
Replacements

7310 59 City Project 99-42 Evelyn Ave. Improvements - 
Phase I

7309 10 City Project 99-36 1998-1999 Water Main/Sewer 
Line Replacements

7307 10 Improvement 
Plans Private Park Place Apts. - 750 Castro 

St.

7305 8 Improvement 
Plans Private 1065 La Avenida - Macon Ave.

7304 7 Improvement 
Plans Private 2025 El Camino Real

7303 9 Improvement 
Plans Private 8 units 695 Mariposa Ave.

7302 16 Improvement 
Plans Private Silicon Graphics - Crittenden 

Lane

7298 7 City Project
Vista Site 
Condensate/Leachate 
Treatment System

7297 4 City Project 93-16D Vista Site Landfill Gas System

7296 10 Improvement 
Plans Private 2373 Wyandotte  (Central Park)

7295 44 Improvement 
Plans Private Whisman Park

7294 4 Improvement 
Plans Private Crittenden Middle School - 1701 

Rack St.
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7293 23 Improvement 
Plans Private 2750 Del Medio Ct.

7292 14 City Project 90-40 & 90-41 Evelyn Ave. Water & Sewer

7291 13 Improvement 
Plans Private Landscape Improvement 

Plans Whisman Public Park

7290 3 City Project 96-57C Downtown Intersection 
Lighting Improvements

7286 28 Improvement 
Plans Private 

Amphitheatre 
Pkwy/Charleston Rd - Alza 
Corp. 

1950 Charleston Rd.

7284 8 City Project Fire Pre-Emption Addition - 
Phase II El Camino Real

7283 6 Improvement 
Plans Private Median Landscape Showers Dr.

7280 7 Improvement 
Plans Private Century Theatre/Left Turn 

Lane 1500 N. Shoreline Blvd.

7278 6 Improvement 
Plans Private Tech Farm Plaza 200-310 W. Evelyn Ave. 

7277 4 Improvement 
Plans Private Devonshire - Phase II 127-129 Evandale Ave.

7276 36 City Project 95-26 Miramonte Pump Station
7275 17 City Project 96-42 Whisman Pump Station
7272 3 City Project 99-53 Temporary Fire Station #5

7271 7 Improvement 
Plans Private Century Theatre - 1500 N. 

Shoreline

7270 55 Improvement 
Plans Private Joint trench composite & 

street lighting Whisman Park

7269 3 Improvement 
Plans Private 240 Oak St.

7268 2 City Project 95-29 Police Parking Expansion 1000 Villa St.

7267 4 Improvement 
Plans Private 217 Pettis Ave.

7263 8 Improvement 
Plans Private 1962 San Ramon Ave.

7262 3 Improvement 
Plans Private Theurkauf School 1625 San Luis Ave. 

7261 6 Improvement 
Plans Private 2350 El Camino Real @ Ortega 

Ave.

7260 5 Improvement 
Plans Private 1280 Pear St.

7259 5 City Project 99-17 Median Island Installation Ellis St.

7258 24 Improvement 
Plans Private Wood Haven Place Leksich Ave.

7256 3 City Project 98-17 Median Island Installation Ellis St.
7255 13 City Project 96-50 Median Island Replacement Miramonte Ave.

7254 1 City Project 98-01 Annual Street Resurfacing 
Program

7253 1 City Project 97-03 Annual Slurry Seal Program

7249 4 Improvement 
Plans Private Hilton Garden Inn  840 El Camino Real
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7248 10 City Project 97-54

Miramonte Reservoir to 
Miramonte Pump Station, 
Miramonte Water 
Transmission Main Installation

7247 4 City Project 96-53 Entry Storm Drainage Shoreline
7246 3 City Project 97-32 Lighting Golf Course Driving Range

7242 9 Improvement 
Plans Private 695 Mariposa Ave. 

7241 7 Improvement 
Plans Private "In & Out Berger" - 1159 

Rengstorff Ave.

7239 26 City Project 95-22 East St. Park (Creekside Park) 
Dec. 97 (As Builts #7431)

7237 1 Improvement 
Plans Private New Mill 3 Phase 5 - PG&E 

Distribution System New Mill Neighborhood 3

7236 1 Improvement 
Plans Private New Mill 3 Phase 5 - Gas 

Design New Mill Neighborhood 3

7235 1 Improvement 
Plans Private New Mill 3 Phase 5 - Street 

Lighting Plan New Mill Neighborhood 3

7234 2 Improvement 
Plans Private New Mill 3 Phase 5 - Joint 

Trench Composite New Mill Neighborhood 3

7233 12 Improvement 
Plans Private New Mill 3 Phase 5  

Neighborhood 3 New Mill Neighborhood 3

7232 2 City Project 95-29 Police Parking Expansion

7231 2 Improvement 
Plans Private In & Out Berger Signal 

Modification 1159 Rengstorff Ave.

7230 7 Improvement 
Plans Private 272-282 S. Shoreline Blvd.

7228 9 City Project 96-19 Water Main/Service Line Ehrhorn, Anza, Mercy, Vincent

7227 4 Improvement 
Plans Private Landscaping Central Expressway 

7226 9 Improvement 
Plans Private 690 Willowgate St.

7222 14 City Project 89-31C Charleston Slough Tidegate 
Structure

7221 19 City Project 89-31A Charleston Slough Earthwork

7220 14 Improvement 
Plans Private 

N. Shoreline Blvd. 
Improvements for 
Amphitheatre

7219 142 City Project 92-15 Reach 3 Stevens Creek Trail/Wildlife 
Corridor

7216 12 Improvement 
Plans Private New Mill 3 Phase III  New Mill Neighborhood 3

7215 1 City Project 96-03 1996-1997 Annual Slurry Seal 
Project

7213 9 Improvement 
Plans Private 7 units 310 Tyrella Ave.

7211 37 City Project 93-15B 544 Acre West Landfill Gas 
System
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City of Mountain View
Plan Index Master List

7210 3 Improvement 
Plans Private 1131 Phyllis Ave.

7208 5 Improvement 
Plans Private Street Lighting

7207 7 Improvement 
Plans Private Joint Trench Composite Plan 

7206 6 Improvement 
Plans Private 313 Fairchild Dr./Whisman Rd.

7205 4 Improvement 
Plans Private East Dana St.

7201 15 City Project 96-19 & 96-20 Water & Sewer Main Bryant St. 
7200 4 City Project 96-60 Curb Replacement Loreto/Anza

7199 19 City Project 89-31A Charleston Slough Earthwork

7198 28 Improvement 
Plans Private Town Square - Ferguson/Central 

Expwy.

7197 2 Improvement 
Plans Private New Mill 3 Phase IV - Street 

Lighting Plan New Mill Neighborhood 3

7196 2 Improvement 
Plans Private New Mill 3 Phase IV - Joint 

Trench Composite New Mill Neighborhood 3

7195 3 Improvement 
Plans Private New Mill 3 Phase IV - 

Landscape & Irrigation New Mill Neighborhood 3

7194 14 Improvement 
Plans Private New Mill 3 Phase IV New Mill Neighborhood 3

7193 2 City Project 97-06A Sidewalk Reconstruction Springer Rd.

7192 7 Improvement 
Plans Private 227 Mountain View Ave.

7191 10 Improvement 
Plans Private 2100 California Ave. 

7190 5 Improvement 
Plans Private 1106 Boranda Ave. 

7189 4 Improvement 
Plans Private 920 Rich Ave. 

7188 5 Improvement 
Plans Private 1356 Park Dr.

7187 8 Improvement 
Plans Private 1983 Colony St.

7184 9 Improvement 
Plans Private 8 lot common green 

subdivision 245 View St.-Accolade

7181 3 City Project 95-45 Landels Park Playground

7180 9 Improvement 
Plans Private 177 Ada Ave. 

7178 14 City Project 93-26 Median Renovation E. Middlefield Rd.
7177 3 City Project 95-39 Slater School Improvements

7176 5 Improvement 
Plans Private Phase II Lutheran Church - 300 Moorpark 

Way 

7175 6 Improvement 
Plans Private 415 E. Middlefield Rd.

7173 5 Improvement 
Plans Private 369-441 N. Whisman Rd.

7172 3 Improvement 
Plans Private Mozart Development - 605 

Fairchild Dr. & Clyde Ave. 
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File No No. of 
Pages Project Type Project No Project Title Location

City of Mountain View
Plan Index Master List

7171 4 Improvement 
Plans Private Peery Arrillaga 301 N. Whisman Rd. & E. 

Middlefield Rd. 

7168 4 Improvement 
Plans Private Mozart Development - 

Middlefield Rd. & Ellis St. 

7160 3 Improvement 
Plans Private 1109 Boranda Ave.

7158 3 Improvement 
Plans Private 464 Ellis St.

7157 6 Improvement 
Plans Private New Mill Neighborhood 3 

7153 9 Improvement 
Plans Private 690 Willowgate St./Willowgate 

Villa 
7150 19 City Project AD 96-43 Street Cross Sections

7149 14 City Project AD 96-43 Assessment District Centre/Church/El Ranchito/Bay 
St.

7148 7 City Project Joint Trench/Pac Bell 
Drawings Bryant & W. Dana

7147 32 City Project 96-57
96-19 & 96-20

Street Improvements
Water & Sewer Main 
Replacement

7146 16 Improvement 
Plans Private Central Expressway 

Landscape Encroachment California Station

7145 10 Improvement 
Plans Private Station Platform Parking Lot 

Plans California Station

7144 7 Improvement 
Plans Private Street Lighting  Plan California Station

7142 1 City Project 97-01 Annual Street Resurfacing 
Program

7141 7 Improvement 
Plans Private 26 Devonshire Ave. 

7140 7 Improvement 
Plans Private Joint Trench Composite California Station

7139 52 Improvement 
Plans Private 123 Whisman Rd. California 

Station
7138 3 City Project Traffic Signal Project Whisman Rd./Gladys Ave.

7137 3 Improvement 
Plans Private 490 E. Middlefield

7136 8 Improvement 
Plans Private  320 Logue Ave./850 Maude Ave.

7135 5 Improvement 
Plans Fiber MCI Metro - Excavation 

Permit #97-09 440 Clyde Ave.

7133 12 Improvement 
Plans Private Excavation Permit #96-87 Whitetree Inc. - 1371 Shorebird 

Way 

7131 13 City Project 95-19 Independence Area/Water 
Main Replacement

7130 4 Improvement 
Plans Private 317 N. Rengstorff Ave. 

7129 33 City Project 93-16A Construction Drawings For 
Vista Landfill Closure

7127 2 Improvement 
Plans Private 608 Willowgate St.

7126 2 Improvement 
Plans Private 2750 Del Medio Ct./United Test 

Center (offsite)
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File No No. of 
Pages Project Type Project No Project Title Location

City of Mountain View
Plan Index Master List

7125 5 Improvement 
Plans Private Ground Water Extraction 

System Relocation Of Wells

7124 5 Improvement 
Plans Private Plymouth Street Extraction - 

Offsite Expansion

7120 7 Improvement 
Plans Private 10 unit subdivision 227 Mountain View Ave.

7117 5 Improvement 
Plans Private 3 unit common green 

subdivision 1356 Park Dr.

7116 2 Improvement 
Plans Private 501 Ellis St.

7115 18 Improvement 
Plans Private New Mill Neighborhood 3 

Phase II New Mill Neighborhood 3

7114 22 City Project 95-17 Water Main Replacement Farley/Escuela

7113 29 City Project 87-61 Shoreline Front Nine Landfill 
Gas Collection - Phase II

7112 6 Improvement 
Plans Private 920 Rich Ave.

7111 4 City Project 93-16C Landing Closure/Gas 
Extraction Amphitheatre Parkway

7110 17 City Project 93-17C Crittenden Landfill Closure 
(Construction Drawings)

7109 10 Improvement 
Plans Private 2100 California Ave. 

7108 19 City Project 93-17A Canyon Fill/Reconsolidation Crittenden Site

7107 5 City Project 94-46 City Hall 4th Floor HVAC 
Modification

7106 19 Improvement 
Plans Private New Mill Neighborhood 3 

Phase I New Mill Neighborhood 3

7105 2 Improvement 
Plans Private New Mill 3 Phase I -  Joint 

Trench Composite New Mill 3

7104 1 City Project 96-01 Annual Street Resurfacing 
Program

7103 6 City Project 87-39 Tertiary Effluent Water 
Extension

7102 1 City Project 95-03 Annual Slurry Seal Program

7100 6 City Project 88-52 Sewage Pump Station 
Renovation

7099 1 City Project Overpass Rail Guard Evelyn Ave. at Whisman Rd.

7097 4 Improvement 
Plans Private 800 E. Dana St. (Off-Site)

7094 8 Improvement 
Plans Private For City Centre Homes

7093 14 City Project 95-47 Dana St. Median Island 
Installation

7089 5 Improvement 
Plans Private 1106 Boranda Ave.

7083 15 Improvement 
Plans Private 599 Evelyn Construction Set 

7079 7 Improvement 
Plans Private New Mill Neighborhood 2

7077 19 City Project 90-22 Shoreline Golf Clubhouse & 
Pro Golf Shop

7076 4 City Project LEL Monitoring System Shoreline Clubhouse
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File No No. of 
Pages Project Type Project No Project Title Location

City of Mountain View
Plan Index Master List

7075 7 City Project 94-10 Shoreline E-Lot Parking 
Improvements

7074 5 City Project 88-27 Side Stairs Police/Fire Administration bldg.

7073 1 City Project Rengstorff Ave. Restriping From El Camino Real to Latham

7072 1 City Project 95-01 1995-1996 Annual Street 
Resurfacing

7071 3 City Project 93-22D MOC Site Landscaping

7070 13 City & State 
Project 92-43 Right Turn Lanes Grant Rd/Hwy 237

7069 5 City Project 94-28B Pavement, Sidewalk, Curb & 
Gutter Replacement - Phase II

7068 4 City Project 94-28A
Montecito Ave. Reconstruction 
(Water & Sanitary Main 
Replacement) - Phase I

7067 3 Improvement 
Plans Private 3 unit 678 Willowgate Street

7066 1 City Project 94-04 1994-1995 Annual Slurry Seal 
Program

7065 2 City Project 94-32 Interim Library Site 
Improvements

7063A 5 City Project 93-22C MOC Improvements/Electrical

7063 5 City Project 93-22C MOC Improvements 
(oversize)/Electrical

7062 5 City Project 92-21B North Shoreline Blvd. Lighting 
Improvements Shoreline Park

7061 52 City Project 93-22 Fleet Service Center MOC - Whisman Rd. 

7060 7 City Project 92-04 High Level Ditch Pump 
Replacement

7059 4 City Project 91-33 Storm Water Pump Station 
Tank Installation Amphitheatre Parkway

7058 15 Improvement 
Plans Private Old Minton Lumber Site 599 Evelyn Ave.  

7057 2 City Project 92-39 Zone 1 Well Replacement 
(New Well 18)

7055 124 Improvement 
Plans Fiber

For Excavation Permit #1996-
001 - Fiber Optic Cable Route  
MCI Metro.

7053 58 Improvement 
Plans Fiber MFS Network Technologies Evelyn, North & South Backbone

7049 6 Improvement 
Plans Private Orchard Glen

7046 18 City Project 93-28 & 93-29 Rengstorff Park  Basketball & 
BBQ Area Rengstorff Park

7042 5 City Project 90-14 Sewer c/o Installation Velarde/Loreto

7041 3 City Project 95-49 Marich Way Strom Drain 
Extension

7039 5 Improvement 
Plans Private 731 Sleeper Ave.
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City of Mountain View
Plan Index Master List

7038 5 Improvement 
Plans Private unit 4 New Mill Neighborhood 

7037 5 Improvement 
Plans Private 218-236 Carmelita Drive

7036 10 Improvement 
Plans Private SGI Site Amphitheatre Parkway & 

Charleston Road

7035 4 Improvement 
Plans Private 446 Del Medio Ave.

7034 12 City Project 91-14 Stevens Creek Trail Reach 2 
Unit B Stevens Creek Trail

7033 6 City Project 87-12 Downtown Parking Lot #3,4 & 
5

7032 4 City Project 93-16B Landfill Closure Improvements

7031 16 Improvement 
Plans Private Showers Dr./New Mill 

Neighborhood 1

7030 3 Improvement 
Plans Private 3110-312 Monroe Dr.

7028 3 Improvement 
Plans Private 1058 Huff Ave./on Alta Ave./Alza 

7027 2 Improvement 
Plans Private 2609 Charleston Road

7026 2 Improvement 
Plans Private 815 Maude Ave.

7025 7 Improvement 
Plans Private 135-149 Margo Dr.

7021 8 Improvement 
Plans Private unit 3 New Mill Neighborhood

7019 4 City Project 89-20B Well Improvements

7016 4 Improvement 
Plans Private 455 Bryant Ave.

7015 5 Improvement 
Plans Private Montwood Extr. Sys. Charleston @ Huff

7012 4 City Project 87-36 Shoreline Tidal Marsh 
Improvements

7010 2 City Project 89-20A Portable Chlorinators

7009 1 Improvement 
Plans Private Wal-mart/San Antonio Center Calif. Ave. - Showers - ECR

7004 20 Improvement 
Plans Private unit 2 New Mill Neighborhood

7002 13 City Project 91-14 Stevens Creek Trail Reach 
2/Unit A

7000 5 City Project 93-15 Landfill Gas Control System Shoreline

6999 20 City Project 94-19 ADA Concrete Curb Ramp 
Replacement

6998 4 City Project 89-22 Sewer Infiltration Control

6997 6 City Project 93-387
Sewer Pump Station, Main Air 
Handling System (City Project 
92-35)

6987 14 City Project 94-29 Shoreline Blvd. Traffic 
Improvements

6986 82 City Project 90-22 Contract Plans (Bid Drawings) Shoreline Clubhouse 
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City of Mountain View
Plan Index Master List

6982 9 City Project 92-20 Shoreline Boardwalk 
Renovation

6981 10 City Project 93-46 Dana Street Narrowing 
Demolition

6980 1 City Project 93-01 Annual Street Resurfacing

6979 13 City Project 89-23 Coast Casey Storm Pump 
Station - Phase II

Coast Casey Storm Pump 
Station

6978 1 City Project 93-03 Slurry Seal Program

6976 2 City Project 92-21C N. Shoreline Golf Entry Road

6974 68 City Project 90-22 Shoreline Golf Clubhouse (As 
Builts) (Bid Plans #6986)

6969 14 City Project 93-43 ADA Concrete Curb Ramp 
Replacement

6962 6 City Project 88-37 Shoreline Lake Supply Pump

6957 17 City Project 92-46 Public Library Alterations

6955 6 City Project 92-38 Water Main Replacement Heather, Jewel, Fay, W. Dana, 
etc…

6953 15 City Project 92-21A Shoreline Clubhouse Parking 
Lot 

6950 14 City Project 90-14 Water & Sewer Replacement Velarde/Loreto

6949 33 City Project 90-39 Seismic Retrofit San Antonio Overcrossing
6948 3 City Project 92-03 Annual Slurry Seal
6945 5 City Project 92-31 Seismic Upgrade Fire Station #2
6944 14 City Project 89-59 Gemello Park Gemello Park
6941 68 City Project 85-18 Fire Station #1 Fire Station #1
6937 4 City Project 84-26B Eagle Park Turf Eagle Park Turf

6936 2 City Project 91-27 High Level Ditch Pump 
Replacement

6935 13 City Project 87-19 Adobe Building (Conceptual 
Plans)

6933 5 City Project 85-24 Shoreline Levee Repair
6931 2 City Project 89-23 Coast Casey Pump Station
6928 13 City Project 87-30 Rengstorff Park BBQ Area Rengstorff Park BBQ Area
6927 4 City Project 91-29 Traffic Signal Construction Old Middlefield & Sierra Vista
6926 3 City Project 87-36 Stevens Creek Tidal Marsh
6925 6 City Project 90-13 Traffic Signal Construction Whisman Rd. & Ferry Morse
6924 14 City Project 92-45 Dana Park Dana Park

6922 2 City Project 91-37 Bush-Mercy Park Demolition Bush/Mercy

6920 2 City Project 92-30 Seismic Upgrade Community Center

6917 7 City Project 91-35 Traffic Signal Plan Amphitheatre Pkwy - N. 
Shoreline & Pear Ave.

6916 13 City Project 91-24B & A Benjamin, Alvin, Oak, Dell, 
Anna, Elka & Victory Ave. Area

6903 1 City Project 84-51
Shoreline Holding Pond Pump 
Station Underground Fuel 
Tank Replacement
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City of Mountain View
Plan Index Master List

6902 2 City Project 92-01 & 92-93 Annual Street Resurfacing 
Program

6901 1 City Project 91-30 Chip Seal Program
6900 1 City Project 91-03 & 91-92 Slurry Seal Program
6899 4 City Project 85-18A Pal Building Demolition 251 Shoreline
6887 1 City Project 91-01 Annual Street Resurfacing
6885 1 City Project 83-13C MOC Covered Storage
6861 4 City Project AD 79-10 Water & Sewer Services El Camino Real 

6859 211 City Project 87-14 Castro Street Improvement 
Plans

6858 7 City Project 88-33 Limetree Ln., Del Medio Ave., 
Orchard Ave.

6857 3 City Project 87-32-1 City Facility Reroofing/Repairs

6856 7 City Project 88-51 Street Light Installations

6855 1 City Project 90-03 1990-1991 Annual Slurry Seal 
Program

6853 6 City Project 88-26 Police/Fire Administration 
Building Reroofing

6847 13 City Project 87-30 Rengstorff Park Renovation Rengstorff Park Lot

6846 18 City Project 88-28 Rengstorff Park Swimming 
Pool Rengstorff Park Swimming Pool

6839 6 City Project 89-19 Water Main Replacement West Middlefield Rd.

6838 1 City Project 86-53B Old Police Building Demolition

6837 1 City Project 86-53D Fence At Fire Station #1 Fire Station #1

6836 4 City Project 85-16B Miscellaneous Sewer 
Improvements Jackson St.

6835 6 City Project 83-13 Municipal Operations Center 
Site Improvements

6834 7 City Project 86-39 Bayshore Freeway Water 
Main Crossing

6833 33 City Project 87-37 Shoreline Boathouse Shoreline Boathouse

6830 6 City Project 84-15 Miramonte Reservoir 
Reroofing 

6828 4 City Project 88-21 Juvenile Detention

6824 79 City Project 86-41 Bryant Street Parking Garage Bryant Street Parking Garage
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The following tables define the physical Geographical Information System database 
attribute fields and required values. 
 
1.  Plan Drawing Images 
 
The following table shall non-georeferenced MS-Access database corresponding to the 
scanned image. 
 
Description Value 
System:  Document Image  
Entity_Type_Label: PlanIndexNumber  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SHEET_NUMBER  
      Attribute_Label: SHEET_TOTAL  
      Attribute_Label: APPROVAL DATE Project Approval 
      Attribute_Label: STREET_NAME  
      Attribute_Label: CROSS_STREET NAME  
      Attribute_Label: TRACT_NEIGHBORHOOD  
 
2.  Historical Project Area 
 
Description Value 
System:  Admininistrative  
Entity_Type_Label: AD_HistoricalProjectArea  
      Attribute_Label: SRC_DOC  
 
3.  Common Basemap Field Values 
 
The following are common basemap field values.  
 

FIELD VALUE 
OWNER CMV – City of Mountain View 

Private – Non-City of Mountain View  
Cal Water – California Water 
SCVWD – Santa Clara Valley Water District 
SFWD – San Francisco Water District 

DEPTH Feet Units 
SRC_DOC Plan Index number 
DISTANCE Feet Units 
LENGTH Feet Units 
MATERIAL ACP = Asbestos Cement Pipe 

CCP = Concrete Cylinder Pipe 
CMP = Corrugated Metal Pipe 
CIP = Cast Iron Pipe 
COP = Copper Pipe 
CONC = Concrete 
CSP = Concrete Steel Pipe 
DIP = Ductile Iron Pipe 
GALV = Galvanized Pipe 
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HDPE = High-Density Polyethylene 
PACP = Perforated Asbestos Concrete Pipe 
PVC = Polyvinyl Chloride 
RCP = Reinforced Concrete Pipe 
STEEL = Steel 
TCP = Terra Cotta Pipe 
VCP = Vitreous Clay Pipe 
WSP = Welded Steel Pipe 

<UNKNOWN Value> -9 

4.  Storm Drainage System 
 
Description Value 
System:  StormDrainage  
Entity_Type_Label: SD_Main  
      Attribute_Label: DIAMETER  
      Attribute_Label: MATERIAL See Common Field Values 
      Attribute_Label: UP_TYPE  
      Attribute_Label: DN_TYPE  
      Attribute_Label: SLOPE  
      Attribute_Label: COMMENTS  
      Attribute_Label: OWNER See Common Field Values 
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: ID  
      Attribute_Label: UP_ID  
      Attribute_Label: DN_ID  
      Attribute_Label: REV_DATE  
      Attribute_Label: FIELD0205A  
      Attribute_Label: FIELD0205B  
      Attribute_Label: LENGTH_701  
      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  
      Attribute_Label: NEWUNITID  
 
 
Description Value 
System: StormDrainage  
Feature Class: SD_Structure  
      Attribute_Label: UNITID  

      Attribute_Label: TYPE_ 

CULVERT 
DIRECT CONNECT 
DRAIN INLET 
DRY WELL 
MANHOLE 
OUTFALL 
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PLUG 
PUMP STATION 

      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: ROTATION  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: MEASUREB  
      Attribute_Label: MEASUREA  
      Attribute_Label: ID  
      Attribute_Label: FIELD0205B  
      Attribute_Label: FIELD0205A  
      Attribute_Label: DEPTH_701  
      Attribute_Label: DEPTH_  
      Attribute_Label: COMPTYPE  
      Attribute_Label: COMPKEY  
      Attribute_Label: COMMENTS  
 
 
Description Value 
System: StormDrainage  
Entity_Type_Label: SD_Anno  
      Attribute_Label: Layer System+Feature e.g.  SDMAIN_MAT 
      Attribute_Label: Style  
      Attribute_Label: Text_ MAIN = Main id, size, composition material, length (e.g.  

H4036 6” VCP 168’) 
STRUCTURE = Structure id, invert depth (e.g. H4036 7.3’ 

      Attribute_Label: Height  
      Attribute_Label: Angle  
      Attribute_Label: Font  

5.  Sanitary Sewer System 
 

Description Value 
System:  SanitarySewer  
Entity_Type_Label: SS_Main  
      Attribute_Label: DIAMETER  
      Attribute_Label: MATERIAL  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: COMMENTS  
      Attribute_Label: UP_ID  
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      Attribute_Label: DN_ID  
      Attribute_Label: UP_TYPE  
      Attribute_Label: DN_TYPE  
      Attribute_Label: ID  
      Attribute_Label: LENGTH_701  
      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  

 
 
 

Description Value 
System:  SanitarySewer  
Entity_Type_Label: SS_Lateral  
      Attribute_Label: MATERIAL  
      Attribute_Label: CO_TYPE 1 = 1 way 

2 = 2 way 
-9 = Unknown 

      Attribute_Label: DIAMETER  
      Attribute_Label: DISTANCE  
      Attribute_Label: FROM_PROP  
      Attribute_Label: OWNER  
      Attribute_Label: PROP_LINE U = Up 

D = Down 
      Attribute_Label: COMMENTS  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: ID  
      Attribute_Label: COMPKEY  
      Attribute_Label: UNITID  

 
 

Description Value 
System:  SanitarySewer  
Entity_Type_Label: SS_Structure  
      Attribute_Label: CO_TYPE 1 = 1 way 

2 = 2 way 
-9 = Unknown 

      Attribute_Label: COMMENTS  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: ROTATION  
      Attribute_Label: DIAMETER  
      Attribute_Label: DIRECTION  
      Attribute_Label: TYPE_ Cleanout 

Manhole 
Plug 
Pump Station 
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-9 = Unknown 
      Attribute_Label: DEPTH_  
      Attribute_Label: ID  
      Attribute_Label: UNITID  
      Attribute_Label: COMPTYPE  

 
 

Description Value 
System:  SanitarySewer  
Entity_Type_Label: SS_Wye  
      Attribute_Label: ID  
      Attribute_Label: DIAMETER  
      Attribute_Label: DISTANCE  
      Attribute_Label: OWNER  
      Attribute_Label: COMMENTS  
      Attribute_Label: SRC_COMM  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: REV_DATE  
      Attribute_Label: BATCH  
      Attribute_Label: DIRECTION Right 

Left 
 
 
Description Value 
System: SanitarySewer  
Entity_Type_Label: SS_Anno  
      Attribute_Label: Layer System+Feature e.g.  SSMAIN_MAT 
      Attribute_Label: Style  
      Attribute_Label: Text_ MAIN = Main id, size, composition material, length (e.g.  

H4036 6” VCP 168’) 
STRUCTURE = Structure id, invert depth (e.g. H4036 7.3’ 

      Attribute_Label: Height  
      Attribute_Label: Angle  
      Attribute_Label: Font  

6.  Street Lighting System 
 
 
Description Value 
System:  StreetLighting  
Entity_Type_Label: SL_Conduit  
      Attribute_Label: ID  
      Attribute_Label: FR_NODE  
      Attribute_Label: TO_NODE  
      Attribute_Label: LENGTH  
      Attribute_Label: COMMENTS  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
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      Attribute_Label: SRC_AGENCY  
      Attribute_Label: REV_DATE  
 
Description Value 
System:  StreetLighting  
Entity_Type_Label: SL_Structure  
      Attribute_Label: ID  
      Attribute_Label: ELEC_NO  
      Attribute_Label: TYPE CAP 

LUM 
MPC 
PB 
PB2 
RISER 
SP 
SPUP 

      Attribute_Label: LUM_TYPE <NULL> 
HPS 
INC 
MV 

      Attribute_Label: WATTAGE 0 
70 
100 
150 
175 
250 
400 

      Attribute_Label: VOLTAGE 0 
120 
240 

      Attribute_Label: OH_UG <NULL> 
UG 

      Attribute_Label: SRC_DOC  
      Attribute_Label: ROTATION  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: LUMENS 4000 

7500 
11000 
21000 

      Attribute_Label: SRC_AGENCY  
      Attribute_Label: VOLT_STRIN <NULL> 

120V 
240V 

      Attribute_Label: SYMBOL_  
      Attribute_Label: CLASS <NULL> 

I 
II 
III 
IV 
V 

      Attribute_Label: COMMENTS  
      Attribute_Label: OWNER  
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      Attribute_Label: POLE_MATERIAL Metal 
Wood 

 

7.  Transportation Network 
 
 

Description Value 
System:  RoadEdge  
Entity_Type_Label: TR_RoadEdge  
      Attribute_Label: SURFACE_WIDTH 20’ 

50 
55’ 
70’ 
90’ 
100’ 
110’ 
120’ 
134’ 

      Attribute_Label: TYPE Alley 
Street 
Frontage Road 
Combined Bike Lane and Parking 
Bike Lane and No Parking 

      Attribute_Label: SURFACE_TYPE Concrete 
Asphalt 
Gravel 
Dirt 
 

      Attribute_Label: OWNER Public 
Private 
Restricted 

      Attribute_Label: DIVIDER Raised Traffic Island 
Median Island 
Valley Gutter 

 
 

Description Value 
System:  Transporation  
Entity_Type_Label: TR_Trail  
      Attribute_Label: SURFACE Paved 

Unpaved 
      Attribute_Label: LOCATION  
      Attribute_Label: DISPLAY  
      Attribute_Label: NAME  

 
 

Description Value 
System:  Transporation  
Entity_Type_Label: TR_Sidewalk  
      Attribute_Label: SURFACE  
      Attribute_Label: TYPE 10’ Low Density Residential 

10’ High Density Residential 
10’ Commercial 
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12’ Industrial 
12’ Low Density Residential 
12’ High Density Residential 
12’ Commercial 
Detached 

      Attribute_Label: MATERIAL  
      Attribute_Label: CURB_TYPE Roll 

Monolithic 
Non-monolithic 
No curb 
No gutter 

 
 

Description Value 
System:  Transporation  
Entity_Type_Label: TR_TrafficSignal  
      Attribute_Label: TYPE  
      Attribute_Label: SRC_DOC  
      Attribute_Label: OWNER  

 
 

Description Value 
System:  Transporation  
Entity_Type_Label: TR_StreetSign  
      Attribute_Label: TYPE  
      Attribute_Label: SRC_DOC  
      Attribute_Label:  OWNER  

 

8.  Water Distribution System 
 
 

Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_Main  
      Attribute_Label: LENGTH  
      Attribute_Label: DIAMETER  
      Attribute_Label: MATERIAL  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: COMMENTS  
      Attribute_Label: ID  
      Attribute_Label: UNITID  
      Attribute_Label: COMPTYPE  
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Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_MainStructure  
      Attribute_Label: OWNER  
      Attribute_Label: COMMENTS  
      Attribute_Label: REV_DATE  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: STATE <NULL> 

NO 
      Attribute_Label: DIAMETER  
      Attribute_Label: ROTATION  
      Attribute_Label: ID  
      Attribute_Label: TYPE_ Blow-Off Valve 

Cap 
Cathode 
Clayton Valve 
Main Valve 
Manifold (Count) 
Meter Box 
Pump Station 
Reducer 
Reservoir 
-9 = Unknown 
Valve Vault 
Well 

      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  

 
 

Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_ServiceLine  
      Attribute_Label: DIAMETER  
      Attribute_Label: MATERIAL  
      Attribute_Label: TYPE DW – Domestic Water 

FL – Fire Line 
IRR – Irrigation 
-9 - Unknown 

      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: COMMENTS  
      Attribute_Label: ID  
      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  
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Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_ServiceStructure  
      Attribute_Label: MTER_COUNT  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: COMMENTS  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: STATE <NULL> 

NO 
      Attribute_Label: DIAMETER  
      Attribute_Label: ROTATION  
      Attribute_Label: ID  
      Attribute_Label: TYPE_ Air Relief Valve 

Blow-Off Valve 
CAP 
Cathode 
Hydrant Valve 
Manifold (Count) 
Meter Box Valve 
Meter Box 
-9 - Unknown 

      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  

 
 

Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_HydrantLine  
      Attribute_Label: LENGTH  
      Attribute_Label: DIAMETER  
      Attribute_Label: MATERIAL  
      Attribute_Label: SRC_DOC  
      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: OWNER  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: COMMENTS  
      Attribute_Label: ID  
      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  

 
 

Description Value 
System:  WaterDistribution  
Entity_Type_Label: WD_Hydrant  
      Attribute_Label: COMMENTS  
      Attribute_Label: OWNER  
      Attribute_Label: SRC_DOC  
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      Attribute_Label: SRC_DATE  
      Attribute_Label: SRC_SCALE  
      Attribute_Label: REV_DATE  
      Attribute_Label: SRC_AGENCY  
      Attribute_Label: ROTATION  
      Attribute_Label: ID  
      Attribute_Label: COMPTYPE  
      Attribute_Label: UNITID  

 
 
Description Value 
System: WaterDistribution  
Entity_Type_Label: WD_Anno  
      Attribute_Label: Layer System+Feature e.g.  WDMAIN_MAT 
      Attribute_Label: Style  
      Attribute_Label: Text_ MAIN = Main id, size, composition material, length (e.g.  6” 

VCP 168’) 
STRUCTURE = Structure id, type, size, meter count (e.g. 8” 
FL) 

      Attribute_Label: Height  
      Attribute_Label: Angle  
      Attribute_Label: Font  
 

9.  Building 
 

Description Value 
System:  Facilities  
Entity_Type_Label: FC_Building  
      Attribute_Label: SRC_DOC  
      Attribute_Label: OWNER  
      Attribute_Label: TYPE RESIDENTIAL 

INDUSTRIAL 
COMMERCIAL 

10.  Fiber Optic Cable System 
 

Description Value 
System:  Communications  
Entity_Type_Label: AD_FiberOptic  
      Attribute_Label: SRC_DOC  
      Attribute_Label: OWNER  
      Attribute_Label: TYPE  
      Attribute_Label: DIAMETER  

 
 
Description Value 
System: Communications  
Entity_Type_Label: AD_FiberOpticAnno  
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      Attribute_Label: Layer System+Feature e.g.  FOCONDUIT_MAT 
      Attribute_Label: Style  
      Attribute_Label: Text_ Owner, Diameter, Type 
      Attribute_Label: Height  
      Attribute_Label: Angle  
      Attribute_Label: Font  
 

11.  Tree 
 

Description Value 
System:  Vegetation  
Entity_Type_Label: VG_Tree  
      Attribute_Label: SRC_DOC  
      Attribute_Label: OWNER  
      Attribute_Label: TYPE  
      Attribute_Label: DIAMETER  

 
 



   EXHIBIT C 

 
 
 
 
 
 



 
 
 
 
 
 
 



 




